STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 19/ 02 IN LOS ANGELES COUNTY | N MALI BU 11/13/02
CONTRACT NUMBER 07-166104 AT 0.1 KM EAST OF PENA CANYON CONTRACT CCDE 'E '
LOCATI ON 07-LA-1-41.7 51 CONTRACT | TEMS
RECONSTRUCT TI MBER RETAI NI NG WALL FEDERAL Al D ACST-P001-(495)E

P- POO1- (495) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGCSALS | SSUED 36 FUND TOTAL HA42 1, 486, 000 TOTAL NUMBER OF WORKI NG DAYS 95
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 052, 000. 00 AMOUNT OVER 432, 120. 00 PERCENT OVER EST 41. 08
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 484, 120. 00 2 JOHN S MEEK COVPANY | NC 310 830-6323
00709151
1931 NORTH GAFFEY ST STE C FAX 310 835-2163
SAN PEDRO CA 90731
2 1, 409, 274. 00 1 METRO BUI LDERS AND ENGRS GRP 949 515-4350
NO GOOD FAI TH EFFRTLTD 00597589
2610 AVON STREET SUI TE A FAX 949 515-4351

NEWPORT BEACH CA 92663



07-166104 Bl D245

07-LA-1-41 PAGE 2

09/ 19/ 02 11/13/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG PAVI NG
Rl VERSI DE CA
G L M CONTRACTORS REBAR
REDLANDS CA
MALCOLM DRI LLI NG DRI LLI NG
| RW NDALE CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL

Pl SMO BEACH CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA



07-166104
07-LA-1-41
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
11/13/02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA

G L M CONTRACTCRS
P O BOX 7129
REDLANDS CA

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA

ASPHALT PAVI NG

REI NFCRCI NG STEEL

TRAFFI C CONTROL

PAVEMENT MARKI NG



07-166104 Bl D245

07- LA-1- 41 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 19/ 02 11/ 13/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 12 40. 00 480. 00
2 072006 TEMPORARY SUPPORT LS LUMP SUM 48, 000. 00* 48, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 000. 00* 7, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 120, 000. 00* 120, 000. 00
5 074029 TEMPORARY SI LT FENCE M 150 60. 00 9, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,130 5. 00 10, 650. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 40 107. 00 4, 280. 00
10 120300 TEMPORARY PAVEMENT MARKER EA 25 20. 00 500. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 140. 00 18, 200. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 354. 00 4, 956. 00
13 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 360 2.75 990. 00
14 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 16 30. 00 480. 00
15 029631 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 890 7.00 6, 230. 00
( YELLOW
16 150722 REMOVE PAVEMENT MARKER EA 150 3. 00 450. 00
17 150806 REMOVE Pl PE M 31 95. 00 2, 945. 00
18 150820 REMOVE | NLET EA 3 850. 00 2, 550. 00
19 150830 REMOVE RETAI NI NG WALL ( PORTI ON) LS LUMP SUM 54, 980. 00* 54, 980. 00
20 029632 VI DEO TAPI NG AND PHOTO SURVEY OF LS LUMP SUM 5, 000. 00* 5, 000. 00
EXI STI NG FAC LI TI ES
21 153210 REMOVE CONCRETE VB 0.5 3, 000. 00 1, 500. 00
22 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 325 115. 00 37, 375. 00
23 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 90 420. 00 37, 800. 00
24 250101 CLASS 1 AGGREGATE SUBBASE VB 7 100. 00 700. 00
25 390103 ASPHALT CONCRETE ( TYPE B) TONN 20 195. 00 3, 900. 00
26 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 48 250. 00 12, 000. 00
AREA)
27 (S) 029633 610 MM DRI LLED HOLE M 565 256. 00 144, 640. 00
28 049110 FURNI SH STEEL PILING (W60 X 179) M 559 180. 00 100, 620. 00
29 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 320 622. 00 199, 040. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 30. 2 1, 320. 00 39, 864. 00
31 (SF)520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 18, 400 3.30 60, 720. 00
32 (F) 049111 PLASTI C TI MBER NAI LER VB 0.4 2, 000. 00 800. 00
33 049112 CLEAN AND PAI NT STEEL PILE LS LUMP SUM 30, 695. 00* 30, 695. 00
34 641132 300 MM PLASTI C PI PE M 7 312. 00 2,184. 00



07-166104 Bl D245

07-LA-1-41 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 19/ 02 11/13/02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 650069 450 MM REI NFORCED CONCRETE PI PE M 46 502. 00 23,092. 00

36 029634 525 MM CORRUGATED ALLUM NUM SPI RAL M 26 910. 00 23, 660. 00
R P Pl PE

37 682020 CLASS 1 PERMEABLE MATERI AL VB 3 1, 000. 00 3, 000. 00

38 682040 CLASS 2 PERMEABLE MATERI AL VB 15 750. 00 11, 250. 00

39 029635 Pl PE SUPPORT EA 18 1, 000. 00 18, 000. 00

40 029636 TI MBER FLUME SUPPORT EA 3 1, 500. 00 4, 500. 00

41 029637 AUTOVATI C CORRCSI ON RESI STANT EA 1 3, 500. 00 3, 500. 00
DRAI NAGE GATE

42 029638 CATCH BASI N FI LTER | NSERT EA 28 790. 00 22,120. 00

43 (F) 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 8.5 824. 00 7,004. 00

44 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 946 10. 00 19, 460. 00

45 (S) 839521 CABLE RAI LI NG M 3 850. 00 2,550. 00

46 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 1, 240 2.50 3, 100. 00

47 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG %24 16 60. 00 960. 00

48 (S) 029639 PAVEMENT MARKER EA 25 8. 00 200. 00
( RETROREFLECTI VE TYPE G

49 (S) 029640 PAVEMENT MARKER EA 130 7.00 910. 00
( RETROREFLECTI VE TYPE D)

50 (S) 994650 BUI LDI NG WORK LS LUWP SUM 47, 935. 00* 47,935. 00

51 999990 MOBI LI ZATI ON LS LUMP SUM 271, 350. 00* 271, 350. 00

TOTAL 1, 484, 120. 00



07-166104 Bl D245

07-LA-1-41 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 19/ 02 11/13/02
| TEM SECOND
Bl D AMOUNT

1 417. 00 5004. 00

2 45, 000. 00* 45000. 00

3 1, 000. 00* 1000. 00

4 10, 000. 00* 10000. 00

5 70. 00 10500. 00

6 5, 000. 00~ 5000. 00

7 40, 000. 00* 40000. 00

8 6. 00 12780. 00

9 25. 00 1000. 00
10 20. 00 500. 00
11 100. 00 13000. 00
12 450. 00 6300. 00
13 12. 00 4320. 00
14 75. 00 1200. 00
15 12. 00 10680. 00
16 10. 00 1500. 00
17 480. 00 14880. 00
18 2,500. 00 7500. 00
19 20, 000. 00* 20000. 00
20 2, 000. 00* 2000. 00
21 2, 000. 00 1000. 00
22 140. 00 45500. 00
23 280. 00 25200. 00
24 285. 00 1995. 00
25 150. 00 3000. 00
26 400. 00 19200. 00
27 530. 00 299450. 00
28 200. 00 111800. 00
29 625. 00 200000. 00
30 700. 00 21140. 00
31 3. 60 66240. 00
32 2,000. 00 800. 00
33 15, 000. 00* 15000. 00
34 285. 00 1995. 00
35 400. 00 18400. 00
36 200. 00 5200. 00
37 300. 00 900. 00
38 300. 00 4500. 00
39 3, 000. 00 54000. 00




07-166104 Bl D245

07-LA-1-41 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 19/ 02 11/13/02
| TEM SECOND
Bl D AMOUNT
40 2, 000. 00 6000. 00
41 1, 500. 00 1500. 00
42 650. 00 18200. 00
43 800. 00 6800. 00
44 5. 00 9730. 00
45 300. 00 900. 00
46 14. 00 17360. 00
47 200. 00 3200. 00
48 20. 00 500. 00
49 20. 00 2600. 00
50 35, 000. 00* 35000. 00
51 200, 000. 00* 200000. 00

TOT 1, 409, 274. 00



